

HAWORTH INC.



Commercial & Industrial General Contractor
www.haworthinc.net

13500 SW Hwy 99W
McMinnville, OR 97128
(503) 472-2452

PROPOSAL

Proposal To: Yamhill County Public Works **Attn:** John Phelan
Project: Main Power Upgrade
Date: 5/3/2018

This Proposal is for labor, equipment and materials to upgrade the main power service to Yamhill County Public Works entire property and buildings. The following is a description of work to be performed:


- 1) Provide and install (1) 644 LA Vault w/332 P Lid
- 2) Provide and install (1) 644 LA Vault w/44-332 P Lid and 6x6 Transformer Pad per design
- 3) Provide and install all conduit per MW&L Plans & Specifications.
- 4) Excavate and work with MW&L to terminate and reroute new wire to new splice vault and transformer locations.
- 5) Backfill all trenches with 3/4-0 rock and compact


Excludes : Permits, Fees, Fencing, Bollards, Surveys or Asphalt Patch.

We Propose hereby to furnish material and labor-complete in accordance with the above specifications, for the sum of: FOURTEEN THOUSAND ONE HUNDRED NINETY-THREE DOLLARS & 54/100 \$ 14,193.54

All material is guaranteed to be as specified. All work to be completed in workmanlike manner according to standard practices. Any alterations executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes accidents or delays beyond our control. Owner to carry fire, wind damage and other necessary insurance. Our workers are fully covered by Workman's Comp. Insurance.

Acceptance of Proposal -The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be by Progressive Draws submitted each month by the 1st with Payment due by the 10th of the same month. Final Payment shall be made with in 21 days of completion of project.

Signature: 
Contractor agrees to indemnify and hold harmless the owner of and from any and all claims, demands, losses, causes of action, damages, lawsuits, judgments, including attorneys fees and costs, arising out of or relating to the work of the contractor.

Signature: 

Date of Acceptance: 6/2/18

B.D.18-204

HAWORTH INC.



Commercial & Industrial General Contractor
www.haworthinc.net

13500 SW Hwy 99W
McMinnville, OR 97128
(503) 472-2452

G701-1998

CHANGE ORDER

AIA DOCUMENT G701

PROJECT: Yamhill Co Public Works
(NAME, ADDRESS) 2060 NE Lafayette Ave
McMinnville, OR 97128

CHANGE ORDER NUMBER: #1

DATE: June 8th 2018

TO CONTRACTOR: Haworth Inc.
(NAME, ADDRESS) 13500 SW Hwy 99W
McMinnville, OR 97128

CONTRACT DATE: August 10th 2017

The Contract is changed as follows:

This Change Order is for Labor, Equipment and Materials to upgrade the main power service to Yamhill County Public Works entire property and buildings as per Proposal dated 5/3/2018.

\$ 14,193.54

Not valid until signed by the Owner, Architect and Contractor

The original (Contract Sum)(Guaranteed Maximum Price) was	\$ 2,188,544.00
Net change by previously authorized Change Orders	\$ -
The (Contract Sum)(Guaranteed Maximum Price) prior to this Change Order was.....	\$ 2,188,544.00
The (Contract Sum)(Guaranteed Maximum Price) will be (increased)(decreased) (unchanged) by this Change Order in the amount of.....	\$ 14,193.54
The new (Contract Sum)(Guaranteed Maximum Price) including this Change Order will be	\$ 2,202,737.54

The Contract Time will be (increased)(decreased)(unchanged) by \$ - (days)
The date of Substantial Completion as of the date of this Change Order therefore is

Architect

Address

By _____
Date _____

Haworth Inc.

Contractor
13500 SW Hwy 99W

McMinnville, OR 97128

Address

By: *Candice Haworth*
Date: 6-8-18

Mary Starrett

Owner/ Representative
434 NE 5th St.

McMinnville, OR 97128

Address

By: Mary Starrett
Date: 6/21/18

Board of Commissioners-
Chair

Accepted by Yamhill County
Board of Commissioners on
6/21/18 by Board Order
18-204