



PO Box 836
Amity Oregon 97101
CCB#: 190713
Phone: 971-259-1051
Fax: 503-835-2702
Cell: 541-233-8018
Email: scott@gpecelectric.com

Estimate

Customer: Yamhill County
Date: 4/01/2019

Project: Clerk's Building Generator
Contact: Joe Moore

Scope of Work: 1

Green Power Electrical Contractors proposes to provide all of the required labor and materials to successfully complete the below described scope of work.

Includes:

- Install (1) customer supplied transfer switch to the left of the MDP
- Provide and install (1) 200amp fused disconnect with 110amp fuses to the left of the new transfer switch
- Re-route existing emergency panel conduit and conductors to new fused disconnect
- Provide and install (2) conduits and conductors for feeders, block heater, battery charger and control from transfer switch to outside generator
- Provide and install (1) conduit and conductors from 120/208 panel across hall for block heater and battery charger to transfer switch
- Provide and install (1) 200amp breaker in 225amp spare breaker location in MDP
- Demo old transfer switch and circuits going to old generator
- Provide and install (1) 12x12x6 j-box in old transfer switch location and splice wires with rated lugs
- Saturday shutdown to cut over new changes

Excludes:

- Generator and transfer switch
- Generator pad
- Generator installation
- Removal of old generator
- Excavation

B.O.19-117

- Sheetrock repair

Estimate based on a 40 hour work week, Monday-Thursday 7:00am-5:00pm and overtime on Saturday for shutdown work

Permit (approx.)	\$150.00
Labor & Materials	\$9,230.00

Total Electrical Estimate	\$9,380.00
----------------------------------	-------------------

Respectfully Submitted,

Scott Griffith

Scott Griffith
Project Manager

Signature of Acceptance

[Signature]

Date

4/18/19

Accepted by Yamhill County
Board of Commissioners on
4/18/19 by Board Order
19-117